




# Superior Power Distribution Electrical & Electronics Engineering Company Limited.

Office & Factory: 1008-1009, Shwe Taung Kynr Lane, Industrial Zone ( 2 ), South Dagon Myothit, Yangon, MYANMAR.  
73074003 email: [spkcoltd@superiorpowerdistribution.com](mailto:spkcoltd@superiorpowerdistribution.com) [superiorpowermm@gmail.com](mailto:superiorpowermm@gmail.com)

CR No109220949, EI PASS YAKA/GYI/2091



## QUOTATION



Our Ref: SPD / Q.0708018  
Date : 7.08.2024

**ATTENTION TO : Winning Way Co.,Ltd.**

Dear Sir

Ref : **Quotation of 100KW Inverter Stand & DB ( 1 )Set**

We thank you to inviting us to quote for the above mentioned project and we are pleased to submit here with our offer as per attached for your kinds personal.

Price : NETT	Delivery Terms :
Terms Of Payment : 100%( Start to Order )	Delivery Period : 9 Days After Payment
Validity Period : One Week	Warrant Period :
<p><b>Remarks :-</b> (1) All Panels are manufacture by Superior Power Distribution (SPD) Electrical &amp; Electronics Engineering. (2) Excluding as follow :-</p> <ul style="list-style-type: none"> <li>(a) unloading / crane service at site</li> <li>(b) all the incoming sockets and accessories</li> <li>(c) earth fault, overload and protection settings</li> <li>(d) site install fault</li> </ul>	

We trust our quotation will meet with your kind requirement and looking forward to your valued order in due course. Should you need any further information, Please do not hesitate to contact us.

Your faithfully,

**Aung Htay**  
(Managing Director)





### Estimate List


TO: Winning Way Co.,Ltd. ATTN. Ko Phyo Thu TEL.			DATE Q. No. OUR REF.	07.August 2024	
Sr.	Description	Qty Unit	Unit Price	Amount	Remark
1.	100Kw Solar Stand & DB	1 Set	6,650,000	6,650,000	
<b>Total Amount</b>				<b>6,650,000</b>	

Term of Payment ; Full Payment in cash at the order confirmation

Validity Period ; Three Days



Aung Hlay  
(Managing Director)  
Superior Power Distribution  
Electrical & Electronic Engineering Co., Ltd



# CASH ADVANCE REQUEST FORM

Date : 9/08/2024  
 BU/BR/Division : Renewable Energy BU  
 Department : Project Implementation  
 Advance Issue : 43,102,840 kyats/.....USD  
 Budget include (or) Not :

Yes  Budgeted Title and Amount : Installation & Materials Cost  
 No  Reasons for :

### Required For:

Advance request of Installation and Materials Cost for Tiger Plastice On-Grid Solar System Installation - 43,102,840

### မှတ်ချက်။

(၁) ကြိုတင်ငွေများကို သာမန်အားဖြင့် ထုပ်ယူသည်နေ့မှ (၁၀) ရက်အတွင်း ပြန်လည် စာရင်းရှင်းရမည်။

(Advance must be cleared within 10 days from issue date)

(၂) အဆင့်ဆင့်သတ်ဆိုင်ရာတာဝန်ရှိလူကြီးမင်းများအားလုံး သေချာစွာစုံစမ်းစစ်ဆေးတွက်ချက်ပြီးထားသော ငွေပမာဏဖြစ်ရပါမည်။

(The amount requested must be properly calculated, checked and verified by respective authorized person)

(၃) ထုတ်ယူငွေနှင့် ပတ်သက်၍ အမှားအယွင်း၊ လိမ်လည်မှု နှင့် အလွဲသုံးစားမှု တစ်စုံတစ်ရာ ရှိခဲ့ပါက၊ သက်ဆိုင်ရာ တာဝန်ရှိစစ်ဆေးအတည်ပြုသူက အပြည့် အဝ ပြန်လည်ရရှိအောင် တာဝန်ယူ ဆောင်ရွက်ပေးရမည်

(If there is errors, frauds or misappropriation, the authorized person must take full responsibility to recover the loss)

Request By

*Nann Oo*  
 Nann Oo  
 Requester

Checked By

*Telegorn Appare*  
 Kaung Myat Kyaw  
 Mgr/DH

Checked By

*Nway*  
 Nway Nway  
 Finance & Account

Approved By

*Phyo Thu*  
 Phyo Thu  
 GM/AGM/COO

Approved By

*Chairwoman*  
 CMC/CEO/Chairwoman

04-CFD-CAS-FRM-001-03

၎င်းတို့၏ စာရင်းမှာ အောက်ဖော်ပြပါအတိုင်း ဖြစ်ပါသည်။

*Check*  
*12/8/24*  
*Uin Zan*

*Phyo Thu*  
*2024*

**Estimate Material list 100KW On Grid Solar System Installation( Tiger Plastic)**

Sr	Description	Size	Qty	Unit	Rate (MMK)	Rate	Remark	
1	Installation Charges	105KW	1	Lot	16,929,500	16,929,500	Get (3) Quotations	
2	Inverter Stand & DB with Materials		1	Set	6,650,000	6,650,000	Get (2) Quotations	
3	CU/XLPE/PVC Cable (AC)	70 mm2	60	meter	57,078	3,424,680	Dollor Rate မှတည်၍ ဈေးနှုန်းအပြောင်းအလဲ ရှိနိုင်ပါသည်။	
4	Cu/PVC Cable (G/Y Earth cable)	16mm2	150	meter	15,282	2,292,300	Dollor Rate မှတည်၍ ဈေးနှုန်းအပြောင်းအလဲ ရှိနိုင်ပါသည်။	
5	Metal Truncking (1.0mm thickness)	100*75mm	110	pcs	78,910	8,680,100	Dollor Rate မှတည်၍ ဈေးနှုန်းအပြောင်းအလဲ ရှိနိုင်ပါသည်။	
6	Cable Lug	70 mm2	10	pcs	8,100	81,000	<p>ကုန်မှာ ဆိုင်များနှင့် ဆောက်လုပ်ရေးသုံးပစ္စည်းဆိုင်များမှ ဝယ်ရမည့် ပစ္စည်းများဖြစ်ပါသည်။ ၎င်း ဆိုင်လိပ်စာများမှာ စော်ဘွားကြီးကုန်း၊ တောင်ဒဂုံ၊ ဘုရင့်နောင်။ (1-8-24 မှ 9-8-24 ) ရက်ထိ စုံစမ်းထားသော ဈေးနှုန်းများဖြစ်ပါသည်။ ဈေးနှုန်းအပြောင်းအလဲ ရှိနိုင်ပါသည်။</p>	
7	Cable Lug	16mm2	16	pcs	2,010	32,160		
8	Cable Endcup (R,Y,B,N)	70 mm2	10	pcs	1,300	13,000		
9	Cable Ties (Black)	-	10	bag	8,500	85,000		
10	Cable Gland	No.29/No.21	30	pcs	2,800	84,000		
11	Pipe accessories (El bow, Socker, etc...)	-	1	lot	100,000	100,000		
12	Silicon	-	10	Can	20,000	200,000		
13	PU Foam	-	2	Can	20,000	40,000		
14	Earth rod	-	6	pcs	35,000	210,000		
15	Copper bare cable	no.-6	5	lb	29,800	149,000		
16	MC4	std	30	pair	4,200	126,000		
17	Conduct pipe	25	3	pcs	5,200	15,600		
18	L-Fect	-	351	pcs	4,500	1,579,500		
19	Rail splice	-	36	pcs	7,000	252,000		
20	Compound tape	-	3	pcs	29,000	87,000		
21	Wire tape (R,Y,B,N)	-	8	pcs	2,500	20,000		
22	SPD(DC)	40KA	24	pcs	38,000	912,000		
23	Angle iron	1 1/2"	20	pcs	32,000	640,000		
24	General Accessories	-	-	-	-	500,000		
<b>Total</b>						<b>43,102,840</b>		

Book  
B → F  
C → G  
Cash  
Date

Telegscram Appare

Request by  
DH

*[Signature]*  
9/18  
Approve by  
AGM (RE BU)

*[Signature]*  
13/8/24  
2mm.  
Approved By  
ACOO

*[Signature]*  
14/8/24  
Amritan  
Approved By  
COO/NCM

Approved By  
MD Office